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Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the day-of —in-the-year—date signed by Owner at the end of this

Agreement
(In words, indicate day, month and year.)

BETWEEN the Avchitect’s-clientidentified-asthe Owner:

(Name, legal status, address and other information)

Big Walnut Local School District Board of Education This document has important
110 Tippett Court; Sunbury, OH 43074 legal consequences. Consultation

with an attorney
is encouraged with respect to
its completion or modification.

Contact: Jeremy Buskirk, Treasurer
During construction, the Director of Facilities to be hired by Owner will be the primary
contact.

and the Architect:
(Name, legal status, address and other information)

Triad Architects
463 N. High Street, Suite 2B; Columbus, OH 43215
Contact: Zach Price, Partner

for the following Project:
(Name, location and detailed description)

Security Improvements — Renovate Entry Vestibules at the following buildings:

Big Walnut Elementary School, 940 S. Old 3C Road, Sunbury, OH 43074
Harrison Street Elementary School., 70 Harrison St., Sunbury, OH 43074
Hylen Souders Elementary School, 4121 Miller-Paul Rd., Galena, OH 43021

Big Walnut Intermediate, 105 Baughman St., Sunbury, OH 43074
Big Walnut High School, 555 S. Old 3C Road, Sunbury, OH 43074

Architect was selected by Owner following the qualifications-based selection process
required by Ohio Revised Code (ORC) Sections 153.65, et seq., to provide professional
design services for the Project. The Owner reserves the right to add additional services by
amendment to this Agreement for other improvements at these building if funds are
available and Owner wishes to use the services of the Architect for the improvements.

The Owner and Architect agree as follows.
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ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a statement such as "not applicable” or "unknown at time of
execution.")

§ 1.1.1 The Owner’s program for the Project:

(Insert the Owner’s program, identify documentation that establishes the Owner's program, or state the manner in

which the program will be developed.)

Upgrade entrances at the older buildings within the school disrtrict to make them more secure.

The construction delivery method for the work is anticipated to be general contracting.

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project’s phyvsical characteristics, such as size; location;
dimensions, geotechnical reporis; site boundaries; topographic surveys; traffic and utility studies; availability of
public and private utilities and services; legal description of the site, efc.)

None; work is at existing buildings.

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

$1,700,000

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
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.1 Design phase milestone dates, if any:

To be determined with Owner

.2 Construction commencement date:

To be determined with Owner, but anticipated to be when school ends

.3 Substantial Completion date or dates:

To be determined with Owner, but anticipated to be mid-August 2018

4 Other milestone dates:

Project Close-Out: September 1, 2018

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or fast-
track design and construction, multiple bid packages, or phased construction.)

As noted in Section 1.1.1

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

None.

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and
services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Jeremy Buskirk , Treasurer
Big Walnut Local Schools

110 Tippett Court
Sunbury, OH 43074
Phone: 740.965.3010

Email: jeremybuskirk@bwls.net

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address, and other contact information.)

Mark Cooper, Assistant Superintendent
Big Walnut Local Schools
Email: markcooper(@bwls

Director of Facilities
Big Walnut Local Schools
Contact information will be provided to Architect when individual is hired by Owner.

§ 1.1.9 The Owner shall retain the following consultants and contractors:
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(List name, legal status, address, and other contact information.)

.1 Geotechnical Engineer:

| Not Applicable

.2 Civil Engineer:
| Not Applicable

.3 Other, if any:
(List any other consultants and contractors retained by the Owner.)

TBD, if needed

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

Zach Price, Partner

Triad Architects

463 N. High Street, Suite 2B
. Columbus, OH 43215

Phone: 614.942.1050

Email: zprice@triadarchitects.com

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer: within Architect’s scope of Basic Services, if needed

Schaefer Engineering
937 W. 34 Avenue

Columbus, OH 43212
Phone: 614.428.4400
Contact: Ryan Konst

.2 Mechanical Engineer:

Korda/Nemeth Engineering, Inc.
1650 Watermark Drive

Columbus, OH 43215

Phone: 614.487.1650

Contact: Ed Keener, PE, LEED AP

3 Electrical Engineer:

Korda/Nemeth Engineering, Inc.
1650 Watermark Drive

Columbus, OH 43215

Phone: 614.487.1650

Contact: Ed Keener, PE, LEED AP

.5 Plumbing Engineering

Korda/Nemeth Engineering, Inc.
1650 Watermark Dr.
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Columbus, OH 43215
Phone: 614.487.1650
Contact: Ed Keener, PE, LEED AP

.6 Security Technology

Osborn Engineering
1100 Superior Avenue, Suite 300

Cleveland, OH 44114
Phone: 216.861.2020 x3011
Contact: Dan Kodicovic, RCDD

.7 Civil Engineerig: within Architect’s scope of Basic Services, if needed

American Structurepoint, Inc.
2550 Corporate Exchange Dr.

Columbus, OH 43231
Phone: 614.901.2235
Contact: Bob Kuedetle, ,Jr., PE

§ 1.1.11.2 Consultants retained under Supplemental Services:

None identified at the time this Agreement is signed.

§ 1.1.12 Other Initial Information on which the Agreement is based:
None.

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust as agreed
to by the parties and documented in a signed written amendment the Architect’s services, schedule for the Architect’
s services, and the Architect’s compensation. The Owner shall adjust the Owner’s budget for the Cost of the Work and
the Owner’s anticipated design and construction milestones, as necessary, to accommodate material changes in the
Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties wittmay use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202T™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying
party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors
to, the building information model, and each of their agents and employees.

ARTICLE 2 ARCHITECT’S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect will provide
professional services necessary for the design and documentation of the Project for the Basic Fee stated in Section
11.1: the only exception for which the parties will negotiate any additional compensation will be for the cost of
architectural/engineering or consulting services that become necessary as a result of a change in the Project scope
affecting the Architect. Absent events beyond its reasonable control, the Architect will perform its services in
accordance with the schedule established for the Project and approved by Owner as provided in Section 2.2.1. The
Architect represents that it is properly licensed in the jurisdiction where the Project is located to provide the services
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required by this Agreement, or shall cause such services to be performed by appropriately licensed design
professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects licensed to practice in the State of Ohio and practicing in the same or similar locality under the same or
similar circumstances. The Architect shall perform its services as expeditiously as is consistent with such professional
skill and care and the orderly progress of the Project.

§ 2.2.1 Project Schedule. After consultation with Owner and finalization of the program for the Project, Architect will
prepare a preliminary project schedule for the component of the Project being designed and construct that includes
milestones for completion of key phases of the Project from schematic design through completion of construction.
Owner will approve such dates and milestones and any modifications to them, and the milestone dates will be included
in the Contract Documents. Following award of the contract for construction of each component of the Project,
Architect will promptly review the construction schedule(s) prepared by the Contractor and any updates to it. If atany
time Architect believes the time for the completion of the portion of the Project covered by a construction contract or
any milestone will be exceeded, Architect will use reasonable care to notify Owner promptly in writing of the situation
and work with Owner to develop alternatives for maintaining the Project schedule.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
Jjudgment with respect to this Project.

§ 2.5 The Architect shall-ma wine insys il terminati ; - Ifans
Wm%%b%eﬁﬁd%%%%&%%%&ﬁ%ﬁem&%ﬂ%%&e@w&%

—-H-9-must maintain during the term of this Agreement and for a period of two
(2) vears following final completion of the Project (if such coverage is available at commercially reasonable rates) the
following insurance coverages, insuring the Architect, its employees, and where applicable its agents, and designees,
which insurance must be obtained from an insurance company rated A- or better by Best Insurance Reports. The
Architect will deliver certificates of insurance coverage to the Owner prior to execution of this Agreement and a copy
of its professional liability coverage to Owner upon request. The Owner must be named as a certificate holder of each
policy. The Architect will require its consultants to maintain appropriate levels of insurance coverage based upon the
services to be provided by the consultant. For purposes of this section, final completion means six (6) months after the
Architect has issued the Certificate of Substantial Completion for the Project.

§ 2.5.1 Commercial General Liability with policy limits of not less than One Million Dollars ($ 1,000,000 ) for each
occurrence and One Million Dollars ($ 1,000,000 ) in the aggregate for bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than One Million Dollars ($ 1,000,000 ) per accident for bodily injury, death of any person, and
property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other
statutorily required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and
excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers.

§ 2.5.4 Workers” Compensation at statutory limits.

§ 2.5.5 Employers’ Liability with policy limits not less than One Million Dollars (§ 1,000,000 )each accident, One
Million Dollars ($ 1,000,000 ) each employee, and One Million Dollars ($ 1,000,000 ) policy limit.
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§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services
with policy limits of not less than Two Million Dollars ($ 2,000,000 ) per claim and Two Million Dollars
($ 2,000,000 ) in the aggregate.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and
excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to
both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the
requirements in this Section 2.5.

8§ 2.6 Architect’s Duties in General. Architect acknowledges that Owner is entering this Agreement in reliance on
Architect’s abilities to perform the Basic Services and any Additional Services requested under this Agreement on a
timely basis. To the extent that any service hereunder is performed by consultants retained by Architect, the term
"Architect" as used in this Agreement includes any such consultant.

§ 2.6.1 Architect’s duties and obligations, as set forth herein, and any liabilities arising hereunder at no time will be
diminished or released by reason of any approval by the Owner of the Drawings and Specifications or any other
documents prepared by Architect.

8§ 2.6.2 In providing services under this Agreement, Architect will exercise usual and customary reasonable
professional care to comply with all reasonably known applicable federal, state, and local laws, regulations, and orders
in effect at the time of submission of the Contract Documents to the governing building authority. Architect agrees
that it will use reasonable care in an effort so that the Plans and Specifications and the improvements, if built in
accordance with them, will conform to all reasonably known currently applicable statutes, regulations, ordinances,
and orders, except to the extent that Architect has advised Owner in writing that there is an ambiguity or an
interpretation by a code official contrary to that by Architect or that a variance is necessary. Architect is not
responsible for compliance by any contractor with currently applicable statutes, regulations, ordinances, and orders.

8§ 2.6.3 Architect, consistent with its Standard of Care and professional skills, agrees based upon the manufacturers’
specifications and data sheets and the Architect’s observations and experience that materials and equipment specified
will, in Architect’s opinion, be adequate for the purposes for which they are specified.

8§ 2.6.4 Architect’s design for the Project will be consistent with Owner’s planned objectives and criteria, as
communicated by Owner, in an effort for both functions to be accomplished by the construction and improvements
and Owner’s maximum budget (or Stated Cost Limitation as defined in this Agreement) for the Project. If Architect’
s design is not consistent with Owner’s planned objectives and criteria, Architect will notify Owner in writing of the
differences between the design and Owner’s planned objectives and criteria in sufficient time so that the differences
can be resolved to Owner’s satisfaction prior to beginning construction. The design of each part or phase of the
Project and the Plans and Specifications for each part or phase of the Project are subject to approval by Owner.

§ 2.6.5 Architect will respond to inquiries from Owner or Owner’s designated representative within five (5) business
days from the date of receipt of the inquiry. Each response will adequately address the questions raised in the inquiry
and, if requested, will be in writing; provided, however, that if five (5) business days is not an adequate period of time
under the circumstances to prepare the response, the period for the response will be extended to give Architect a
reasonable amount of time to respond. 1f a decision or approval is required by Owner under this Agreement, Owner
will have at least five (5) business days written notice in advance that its decision or approval is required and will be
furnished with sufficient information from which a decision or approval can be made, provided, however, that if the 5-
day period is insufficient under the circumstances, the period for responding will be extended to give Owner a
reasonable period of time to respond.
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§ 2.6.6 Consistent with its Standard of Care, Architect will endeavor to anticipate problems related to zoning, building
permits, availability of utilities, equipment and material shortages, proper balancing of the heating, ventilating, and air

conditioning systems, and supplier delays and to keep Owner informed of issues that may affect the Project.

§ 2.6.7 Owner and Architect will agree upon the methods of reporting to Owner of problems and disputes on the
Project that will assist Owner in addressing the problem or dispute. The information provided should include a
description of any problem or dispute relating to the Project; the status of any identified problem or dispute: the date
first noted: action taken; responsible persons in the opinion of Architect (if such persons have been identified); and
recommended and final resolution. Upon Owner’s request, Architect will provide Owner’s legal counsel with a copy

of such reports marked "confidential" so that Owner’s counsel may provide legal advice to \Owner concerning the
problem or dispute.

2.6.8 Architect will endeavor to maintain good working relations with Owner, Contractors, and subcontractors and
will further endeavor to solve problems and resolve disputes, if reasonably possible, promptly as they occur on the
Project and promptly advise Owner of any action recommended with respect to the problems or disputes.

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
strueturalmechanicaland electrical engineering serviees—civil, structural, mechanical, and electrical engineering
services as needed for the Project (civil and structural engineering services are not anticipated to be needed). Services
not set forth in this Article 3 are Supplemental or Additional Services. Schematic design, design development, and
construction documents design phases may be combined as the parties agree is appropriate for any component of the

Project.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and
timeliness of, services and information furnished by the Owner and the Ownet’s consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in
such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project
proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of
non-conforming Work, made or given without the Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.1.7 During the design phase for each component of the Project, Architect will work with Owner, through its
designated representative, to develop the design, present the completed design phase to Owner, and obtain written
approval from Owner, which may be given by Owner’s designated representative.

AIA Document B101™ —2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This
AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was
produced by AIA software at 00:46:16 on 02/28/2018 under Order No.1237498590 which expires on 12/13/2018, and is not for resale.

User Notes: (1249470789)



§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the
Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner alternative
approaches to design and construction of the Project. The Architect shall reach an understanding with the Owner
regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together with
other considerations based on program and aesthetics, in developing a design for the Project that is consistent with the
Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and
other appropriate elements. The Design Development Documents shall also include outline specifications that identify
major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
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further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other
similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents. Architect will assist Owner in connection with Ownetr’s responsibility

for filing documents required for approval.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding,
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may
include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.5 Procurement Phase Services
§3.5.1 General

]

» ’s approval
of the Constmcnon Documents the AlChlteCt shall assist the Owner in (1) obtammg either competitive bids er
osals—in accordance with Ohio Revised Code (ORC) Section 3313.46 or negotiated proposals for
portions of the Work that are not subject to the statutory competitive bidding requirements; (2) confirming
responsiveness of bids or proposals; (3) determining the sueeessful-lowest responsible bid or best value proposal, if
any; and, (4) awarding and preparing contracts for construction. As soon as possible after award of a contract,
Architect will coordinate with Owner and its legal counsel, for preparation of the contract for execution by the
Contractor. Architect will coordinate distribution of the contract form prepared by Owner’s legal counsel to the

Contractor for signature and return a signed copy from Owner to each Contractor.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
A facilitating the distribution of Bidding Documents to prospective bidders;
organizing and conducting a pre-bid conference for prospective bidders;
.3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
A4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall-as
an-Additional-Serviee;will consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:
A facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their return upon completion of the negotiation process;
.2 organizing and participating in selection interviews with prospective contractors;
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.3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,

4 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall;
as-an-Additional Serviee-will consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in modified AIA Document A201™-2017, General Conditions of the Contract for Censtruetion-
Construction prepared by Owner’s counsel. If the Owner and Contractor modify AIA Document A201-2017, those
modifications shall not affect the Architect’s services under this Agreement unless the Owner and the Architect amend
this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing

portions of the Work. Nothing in this section relieves Architect of its duty to use reasonable care in an effort to protect
Owner from defective and non-conforming Work in accordance with its Standard of Care

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect issues the final Certificate for Payment.

§ 3.6.1.4 Communication with Contractors. Architect agrees to act as the representative of Owner in connection with
any communication by or with any Contractor: in most situations, communications from any Contractor to Architect
and from Architect to Contractor will be issued through Architect in coordination with Owner Representative.
Notwithstanding anything to the contrary in this Agreement, Owner has not relinquished its right to communicate with
any Contractor directly. Owner acknowledges, however, that all direction for the prosecution of the Work to a
Contractor must be initiated by Architect and that any comments with respect to the Project from individual members
of the Board of Education or its staff must be directed to Owner’s designated representative for communication to
Architect. Architect is not responsible for any acts or omissions of a Contractor resulting from such communications
made directly by Owner.

§ 3.6.1.5 Coordination of Responsibilities Regarding Underground Utility Facilities. Architect, on behalf of and in the
name of Owner and at Owner’s expense, will assist Owner in giving any notices required to be given by Owner under
ORC Section 153.64(B) if applicable to the Project. Architect will include in the Drawings and Specifications the
identity and location of existing underground utility facilities located in the construction area of the Project as
provided by the owner of the utility facility. Owner acknowledges that Architect is not responsible for determining the
locations of the underground utility facilities and these locations will be provided to Owner and Architect by the
surveyor employed by Owner

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits,
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
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completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies

observed in the Work. Nothing in this section will relieve the Architect of its duty to use reasonable care to protect
Owner from defective and non-conforming Work in accordance with its Standard of Care.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing
of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated,
installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor,
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. Architect will
keep a record of all such interpretations that includes information such as the date of each request for interpretation,
the person making the request, the date of the Architect’s response, and a summary of the response. Architect will
keep all correspondence and documentation related to such requests organized in a systematic manner and make such
documentation available to Owner upon request

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents. Architect agrees that the Contract Documents prepared for the Project will reflect Owner’s
intentions with respect to the Project and will be developed with input from Owner during each design phase.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term
is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the Owner and
Contractor as provided in the Contract Documents. Architect’s decision on claims, disputes or other matters in
question between Owner and Contractor, except for those relating to aesthetic effect as provided in Section 3.6.2.4,
will be subject to further dispute resolution as provided in this Agreement and in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation
of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent
tests and inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4)
specific qualifications expressed by the Architect. Architect will not certify any payment application to the extent
Contractor has not submitted appropriate waivers of claim or other documents required by the Contract Documents.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment,
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract
Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.
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§ 3.6.3.4 Consistent with its Standard of Care, Architect will advise Owner in writing, which may consist of notations
in the job progress meetings, at the time of the delivery of each certification for payment of any defects or problems
with respect to the Work, which can be reasonably observed in the course of Architect’s observations at the times
designated in Exhibit A, given the stage of completion of the Work. Architect will not certify any payment application
to the extent Contractor has not submitted any waivers of claim under the Ohio Mechanic’s Lien laws or other
documents required by the Contract Documents for labor and/or materials listed on the attachment to Contractor’s
previous Application for Payment or other documents required by the Contract Documents. Notwithstanding the
foregoing, Architect has discretion to adjust the amount certified when missing documentation is deemed by
Architect, in consultation with Owner’s representative, to be relatively inconsequential or beyond the control of

Contractor such that holding all payment for those items would be detrimental to the Project or unfair to Contractor.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. Review of such submittals is not for
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review
shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component. 1n no event will Architect’s approval be construed to waive, alter, or amend Contractor’s obligation to
provide what is required or reasonably implied by the Contract Documents. Architect is not responsible for
Contractor’s failure to provide what is required by the Contract Documents.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or cettified by the Contractor’s
design professional, provided the submittals bear such professional’s seal and signature when submitted to the
Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and shall not
be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or provided by
such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the
requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval
and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.
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3.6.5.2.1 Architect will coordinate with Owner’s designated representative to maintain a record of all change orders
for the Project that shows the status of each change order, identifies potential change orders and includes the name of
the contractor, the subject of the change order, the dates of approval, the estimated cost of the change order (if not
approved), the number of days additional time requested by the contractor for the Work, and the number of days
approved by Architect and Owner to accomplish the Work. Architect will furnish an updated copy of the change order
record to Owner upon request.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
2 issue Certificates of Substantial Completion;
.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Contractor; and,
4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the
Contract Documents.

To the extent Contractor has not completed its Work or there are defects or non-conforming Work following the date
for Substantial Completion, Architect in its role as design professional will communicate with Contractor in

coordination with Owner’s designated representative and observe its progress to complete its Work and correct any
defective or non-conforming Work.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) consent
of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) affidavits,
receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.

§ 3.6.6.6 Record Drawings. Before final payment is due Architect, Architect will assemble, annotate as appropriate,
and deliver to Owner two (2) sets of as-constructed Record Drawings (also referred to as Record Drawings) for each
component of the Project in paper form and in an electronic PDF file. The Record Drawings to the best of the
Architect’s knowledge based upon the marked drawings delivered to Architect by each Contractor and Architect’s
knowledge of change orders and observations during the progress of the Project, will detail the actual construction of
the Project and contain such annotations by Architect as may be necessary for someone unfamiliar with the Project to
understand the changes made to the original plans. As part of the payment approval process for Contractors during the
course of the Project, Architect will require each Contractor to update the working sets of drawings on site to reflect
Work in progress and verify that such updates have been made. The Record Drawings will be in good condition,
legible, and suitable for reproduction. 1f Owner determines at completion of the Project that it wishes to have the
information contained on the Record Drawings for the Project transferred to electronic files for the Project, such
services will be provided as an additional service.
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ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services :

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s
responsibility, and the Owner shall compensate the Architect as provided in Section H-2-11.2, except as noted
otherwise. However, nothing in this Agreement will relieve Architect of its professional duties related to the Project.
Should Architect believe that any proposed Additional Service is essential for the complete performance of
Architect’s professional responsibilities, Architect must clearly notify Owner of that fact in writing, stating the
objective basis for that believe. If Owner believes tht the proposed Additional Service is included in Architect’s Basic
Services, Architect will perform the service, submitting written notice to Owner before performance of the service,
stating that Architect disputes Owner’s determination that the service is a Basic Service and that Architect does not
waive its right to seek compensation for the service by performing the service. 1f the Architect fails to timely provide
such notice, it will be deemed to have waived the right for compensation for such Additional Service. Unless
otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties
agree that the listed Supplemental Service is not being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)

Supplemental Services Responsibility
(Architect, Owner, or not provided)
§4.1.11 Programming Not Provided
§4.1.1.2  Multiple preliminary designs Not Provided
§41.13 Measured drawings Not Provided
§4.1.1.4  Existing facilities surveys Not Provided
§4.1.1.5  Site evaluation and planning Not Provided
§4.1.1.6  Building Information Model management Not Provided
responsibilities
§4.1.1.7 Development of Building Information Models for Not Provided
post construction use
§4.1.1.8  Civil engineering Basic Service of Architect, if needed
§4.1.1.9  Landscape design Not Provided
§4.1.1.10 Architectural interior design Not Provided
§4.1.1.11  Value analysis Not Provided
§4.1.1.12 Detailed cost estimating beyond that Not Provided
required in Section 6.3
§4.1.1.13 On-site project representation Basic Service of Architect as provided in Exhibit A
§ 4.1.1.14 Conformed documents for construction Not Provided
§4.1.1.15  As-designed record drawings Not Provided
Basic Service of Architect to provide marked
Contractor documents showing Work (refer to Section
§4.1.1.16  As-constructed record drawings 3.6.6.6)
§4.1.1.17 Post-occupancy evaluation Basic Service for 12-month walkthrough
§ 4.1.1.18 Facility support services Not Provided
§4.1.1.19 Tenant-related services Not Provided
§4.1.1.20 Architect’s coordination of the Owner’s Basic Service of Architect, as needed
consultants
§4.1.1.21 Telecommunications/data design Not Provided
§4.1.1.22 Security evaluation and planning Not Provided
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Supplemental Services Responsibility
(Architect, Owner, or not provided)
I §4.1.1.23 Commissioning Not Provided
‘ § 4.1.1.24 Sustainable Project Services pursuant to Section Not Provided
4.1.3

§ 4.1.1.25 Fast-track design services Not Provided
| §4.1.1.26 Multiple bid packages Basic Service of Architect, as needed
l § 4.1.1.27 Historic preservation Not Provided
| §4.1.1.28 Furniture, furnishings, and equipment design Not Provided

Basic Service of Architect, as identified in this
§ 4.1.1.29 Other services provided by specialty Consultants Agreement
§4.1.1.30 Other Supplemental Services None identified when this Agreement is signed

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be
included as an exhibit to describe the Architect’s Supplemental Services.)

None

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify
the exhibit.)

None

§ 4.1.3 If the Owner identified a Sustainable Objective in Atticle 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule. Any adjustment for Additional Services will be compensated as agreed to by the parties and
documented in a written amendment to this Agreement signed by both parties.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization:
Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method;
.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;
.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care;
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4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;

5 Preparing digital models or other design documentation for transmission to the Owner’s consultants

and contractors, or to other Owner-authorized recipients;

6 Preparatton-of design-and documentationforalternate bid =
; [this is a Basic Service]
T -eparati : dance-ata esenta e aring:: [this is a Basic Service,
(0] design changes require additional zoning hearings or building code appeals
8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;
9 Evaluation-of the-qualifications-of entities nroviding bids-orpropesals:; [this is a Basic Service]

10 Consultation concerning replacement of Work resulting from fire or other cause during construction;
or,
A1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon
receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall
give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect
for the services provided prior to the Architect’s receipt of the Owner’s notice.
1 Reviewing a Contractor’ssubmittal-out-of sequence-from-the
Axchiteet;; [this is a Basic Service]

a Basic Service]

no hanpo

Service except under conditions outlined in Section 12.4]
4 Evaluating an extensive number of Claims as the Initial Decision Maker; or,
5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:

A two_( 2 )reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
2 () visits to the site by the Architect during construction as noted on Exhibit A and more frequently

when requested by Owner for observation of Work in progress

3 one ( 1 )inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents

4 one ( 1 )inspections for any portion of the Work to determine final completion.

When additional site visits or inspections are necessitated by Contractor failure to perform as required by the Contract
Documents, the Contractor is responsible for Architect’s cost associated with the additional site visit or inspection.

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of
the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and
Contractor, whichever is eatlier, shall may be compensated as Additional Services to the extent the Architect incurs
additional cost in providing those Construction Phase Services. The cost of construction administration services
caused by a Contractor’s failure to perform as required by the Contract Documents is the responsibility of the
Contractor. The parties will determine the reasonable cost of such additional services and will withhold that amount
from payments due to the responsible Contractor or seek reimbursement of that amount from the Contractor if
insufficient funds remain in the contract balance to cover the costs. Owner and Architect will agree on the amount to
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be paid to Architect by Owner for these additional services if there are insufficient funds in the contract balance to
cover the cost of services.

ARTICLE 5 OWNER’S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program, which shall set forth the Ownes’
objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs.
The Owner shall update the Owner’s budget for the Project based upon information provided by Architect during the
design phases as necessary throughout the duration of the Project until final completion. 1f the Owner significantly
increases or decreases the Owner’s budget for the Cost of the Work, the Owner shall notify the Architect. The Owner
and the Architect shall thereafter agree to a corresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other
improvements and trees; and information concerning available utility services and lines, both public and private,
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project
benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground
corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written
reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner s responsibility in Section 4.1.1.

§ 5.7 1f the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required
in AIA Document E204™-2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional
liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.
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§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications
by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

ARTICLE6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements
of the Project designed or specified by the Architect and shall include contractors’ general conditions costs, overhead
and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, donated to, or
otherwise furnished by, the Owner. The Cost of the Work also includes a construction contingency for changes in the
Work. The Cost of the Work does not include the compensation of the Architect; the costs of the land, rights-of-way,

financing;-or-contingencies-for changes-in-the- Weork:-or financing,; or other costs that are the responsibility of the
Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work,
and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; to include a construction contingency in an amount agreed to by Owner: and to include design alternates as
may be necessary to adjust the estimated Cost of the Work to meet the Owner’s budget. The Architect’s estimate of the
Cost of the Work shall be based on current area, volume or similar conceptual estimating techniques. 1f the Owner
requires a detailed estimate of the Cost of the Work, the Architect shall provide such an estimate, if identified as the
Architect’s responsibility in Section 4.1.1, as a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shalt-be
adjusted-may be adjusted as agreed by Owner and Owner Representative to reflect changes in the general level of
prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.
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§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

A give written approval of an increase in the budget for the Cost of the Work;

2 authorize rebidding or renegotiating of the Project within a reasonable time;

3 terminate in accordance with Section 9.5;

4  in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or,
.5  implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise the
Architect’s services for modifying the Construction Documents shall be without additional compensation. In any
event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility
under this Atticle 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in
derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due
pursuant to Article 9 and Atrticle 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize the
Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established

pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. 1fthe

ghth erRHAH his-Asreementfor-cause-asprovided+Hao 5 e-oFp H
: erm In the event of termination of this Agreement for whatever reason, Architect grants Owner a

nonexclusive license permitting Owner to authorize other similarly credentialed design professionals to reproduce

and, as permitted by law, to make changes, corrections or additions to the Instruments of Service solely for purposes of

completing, using and maintaining the Project.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. Fhe e St ‘ heraor b t he

A hito and

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
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Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any
case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all
claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each
other and against the contractors, consultants, agents, and employees of the other for damages, except such rights as
they may have to the proceeds of such insurance as set forth in modified AIA Document A201-2017, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other parties
enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. 1f such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them
by mediation; mediation if the parties agree, which, unless the parties mutually agree otherwise, shall be administered

by the American Albmatlon Assoc1at10n (AAA) in accoxdance w1th its Constmctlon lndusny Medlatlon Pmcedmes

medlatlon must notlfv the othm party in writing and propose a fomm for medlatlon If the other party agrees to
mediation, the parties must agree upon a forum and retain a mediator acceptable to both parties. If the parties agree to
mediate, but are unable to agree upon a forum or mediation outside of the AAA, within 30 days or such other time as
the parties agree, then the party wishing to initiate mediation may file a request for mediation with the AAA. The
request may be made concurrently with the filing of a complaint or other appropriate demand for binding dispute
resolution but, in such event, mediation shall proceed in advance of binding dispute resolution proceedings, which
shall be stayed pendmu rnedlatlon f01 a peuod of 60 days ﬁom the date of ﬁlmg, unless stayed f01 a longel peuod by

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box.)

[ 1] Arbitration pursuant to Section 8.3 of this Agreement
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[ X ] Litigation in a court of competent jurisdiction
[ 1 Other: (Specify)
If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in

writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent
Jjurisdiction.

§ 8.3 Arbitration

§ 8.3.4 Consolidation or Joinder
§ 8.3.4.1 Either party; at its sole discretion; mayconsolidate-an-arbitration-conducted-under-this- Agreement- with-any

9
H 0 [y ati/a l-‘ - he ‘. ol A- Ooroc
a-pa BroV d a aroHration-a

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven21 days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any
expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the
remaining services and the time schedules shall be equitably adjusted. The notice provided to Owner bv Architect
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regarding suspension or termination of this Agreement must specify the reason(s) for the intended termination or
suspension and state with specificity the means by which Owner may cure the asserted reason(s).

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted-adjusted as agreed to by the parties.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Ownetr’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to
the Architect’s termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the
Architect the following fees:
(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee.)

1 Termination Fee:

I None
.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:

None

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7 and Section 9.7.

ARTICLE 10 MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place-where-the Project-islocatedsexcluding that

arisdietio oice-oflaw : av d tration-a od-of binding olation;
Federal Asbitration Act-shall govern Section-8-3-State of Ohio. The parties agree that jurisdiction for any disputes that
arise in connection with this Agreement that are not settled through informal discussions or mediation will be in the
court of common pleas for the county in which the Project is located or other appropriate local court. The patties
waive their rights to remove any dispute to a federal court.

§ 10.2 Terms in this Agreement shall have the same meaning as those in modified AIA Document A201-2017,
General Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
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consent of the

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of,
a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site-site, unless the toxic materials or substances were brought to the Project as a result of terms of
the Contract Documents. Should Architect become aware of the presence of hazardous materials and/or toxic
substances on the Project site, Architect must immediately report the presence of such materials and/or substances to
Owner in writing.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. : ovidepr i e

Heett = b ‘i : rojeet—This Section 10.7 shall survive the termination of
this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure
and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions.
If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then
that provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the
Agreement shall be construed, to the fullest extent permitted by law, to give effect to the parties” intentions and
purposes in executing the Agreement.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Atticle 3, the Owner shall compensate the Architect the total
not-to-exceed amount of $186,670 as follows:

A Stipulated Sum
(Insert amount)

.2 Percentage Basis
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(Insert percentage value)

.3 Other
(Describe the method of compensation)

The amount stated above is based upon the task breakdown and related costs prepared by Architect for
services to be provided for the Project (attached as Exhibit A to this Agreement). This amount includes
Reimbursable Expenses. The amount stated is not to be exceeded, unless the parties agree in the event
that additional services for which there is a change in cost are identified and documented by written
amendment to this Agreement.

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

| None identified by the parties
§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation.)

I To be negotiated as needed and added to this Agreement by written amendment, signed by both parties

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus zero percent ( 0 %), or as follows:

(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional
Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows: Not Applicable

Schematic Design Phase percent ( %)
Design Development Phase percent ( %)
Construction Documents percent ( %)
Phase

Procurement Phase percent ( %)
Construction Phase percent ( %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, aitach an exhibit of hourly billing rates or insert them below.)
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Refer to Exhibit A Project Team Member hourly billing rates. As referenced in Exhibit A, PIC is Partner in Charge
Zach Price and Brent Foley):; PT1 is the Project Architect/Project Manager (Kevin Kindy and Joselyn Krosk
respectively), PT2 is CADD Technician (Paul Miller and Nathan Gammella); and PT3 is Administrative Staff (Rena

Harper).

Employee or Category Rate ($0.00)

§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and
include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

A Transportation and authorized out-of-town travel and subsistence;

.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites,

and extranets;

.3 Permitting and other fees required by authorities having jurisdiction over the Project; this may be

treated as a Project cost paid directly by Owner

4  Printing, reproductions, plots, and standard form documents; printing may be treated as a Project cost

paid directly by Owner

.5  Postage, handling, and delivery;

6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

7 Renderings, physical models, mock-ups, professional photography, and presentation materials

requested by the Owner or required for the Project;

8 Ifrequired by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

A red-on-pr
aonp

10 Site office expenses;
A1 Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective; [this may be treated as a Project cost and paid directly

by Owner] and,

.12 Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus zero percent ( 0_%) of the expenses incurred.

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of zero dollars ($ 0.00 ) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. 1t shall be credited to the Owner’s account in the final invoice.
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§ 11.10.2 Progress Payments
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.

Payments are due and payable upon presentation of the Architect’s invoice. Amounts-unpaid——)-days-afterthe

(Insert rate of monthly or annual interest agreed upon.)

0.00 % (zero percent)

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

§ 12.1 Alternates. Architect will prepare Alternates for bidding changes in material, equipment, and products

requiring minimum documentation alternations at no increase in fee. When Alternates require major changes in
documentation or additional documentation, Architect’s compensation for each alternate will be established at the
time the alternate is proposed

§ 12.2 Non-Discrimination. Architect and its consultants, if any, will not discriminate against any employee or

applicant for employment to be employed in the performance of this Agreement, with respect to the hire, tenure, terms,
conditions, or privileges of employment or nay matter directly or indirectly related to employment, because of sex,
race, color, religion, national origins, or ancestry. Breach of this covenant may be regarded as a material breach of this
Agreement.

§ 12.3 Payment for Change Orders. The estimate of probable construction cost, upon which Architect’s Fee is based,

contains a contingency, which may be used for Change Orders. There will be no additional compensation to Architect
for Change Orders to the Project so long as the total amount of Change Orders does not exceed the contingency
included in the Project construction budget. Owner will authorize Change Orders for work as a result of Owner-

initiated changes, unforeseen conditions, and code compliance. If the Project construction budget is increased, the
parties may negotiate a fair and equitable adjustment to Architect’s fee, which may or may not include an increase to

the construction contingency. If the construction contingency is not increased, the parties will negotiate a fair and
equitable compensation to the Architect for its services provided for design and administration of the Change Order.
When additional payment is appropriate, payment of the fee for an approved Change Order shall be made as follows:
65% after approval of the Change Order and 35% following completion of the work by the responsible Contractor.
When an approved Change Order is necessitated by the design clarifications on the part of the Architect or its
consultants, no fee will be paid to Architect for design work related to the Change Order, unless approved by Owner,
in its sole discretion.

§ 12.4 Ethics. Architect certifies that it is aware of the ethics responsibilities contained in ORC Section 3517.13 and is
in compliance with this section of the Code.

§ 12.5 Architect is not subject to any findings for recovery by the Ohio Auditor of State or has taken all necessary steps
to address any findings for recovery.

§12.6 All communications between Owner’s legal counsel and Architect, while Architect is acting as the agent for
Owner under the terms of this Agreement and which relate in any way to the administration of the construction of the

Project or to the work of any Contractor, Subcontractor, materialman, or any other person rendering services in
connection with the Project, is subject to the attorney-client privileged that can be waived only by Owner. Any such
communications and copies thereof that are written including without limitation correspondence, notes, memoranda,
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notes of meetings and conversations that are reduced to writing and the like, upon notice from Owner’s legal counsel,
must be placed by Architect in a separate file folder marked "Privileged and Confidential" and may not be disclosed to
any person other than Architect’s own legal counsel without the express written permission of Owner. This provision
is intended to protect the confidentiality of Owner’s communications with its counsel when Architect comes into
possession of such information in its capacity as agent of Owner in the performance of its duties under this Agreement
in the event of a dispute between Owner and a third party. This section is not intended to impede communications
between Architect and Architect’s counsel or insurance company or between Architect and any Contractor seeking a
decision from Architect on a claim or dispute related to the Project.

§ 12.7 Captions. The captions denoting each article or section of this Agreement have no application in the
interpretation thereof; the language of the article or section will be fully controlling.

§ 12.8 Notices. A Notice is any written notice to Owner or Architect. Written Notice to Architect will be deemed to
have been duly served if delivered in person to an officer or any other official of Architect or if delivered to or sent by
registered or certified mail, return receipt requested, to the last known business address of Architect. Written Notice
to Owner will be deemed to have been duly served if delivered in person or sent by registered or certified mail, return
receipt requested to Owner’s representative identified in the Agreement. When sent by certified mail to either party,
any written notice will be considered properly delivered to the other party three (3) days after the date sent.

§ 12.9 Assignment. This Agreement may not be assigned in whole or in part, including the right to payments, by
Architect without Owner’s prior written consent.

§ 12.10 Modification. No modification or waiver of any of the terms of this Agreement or of any other Contract
Documents will be effective against a party unless set forth in writing and signed by or on behalf of a party. Under no
circumstances will forbearance, including the failure or repeated failure to insist upon compliance with the terms of
the Contract Documents, constitute the waiver or modification of any such terms. The parties acknowledge that no
person has authority to modify this Agreement or the other Contract Documents or to waive any of its or their terms,
except as expressly provided in this Agreement.

§ 12.11 Partial Invalidity. If any term or provision of this Agreement is found to be illegal, unenforceable, or in
violation of any laws, statutes, ordinances, or regulations of any public authority having jurisdiction, then,
notwithstanding such term or provision, this Agreement will remain in full force and effect and such term will be
deemed stricken: provided this Agreement will be interpreted, when possible, so as to reflect the intentions of the
parties as indicated by any such stricken term or provision.

§ 12.12 Counterparts. This Agreement may be executed in any number of counterparts each of which when so
executed and delivered will be an original hereof, and it will not be necessary in making proof of this Agreement to
produce or account for more than one counterpart hereof. This Agreement may be executed and delivered by
facsimile or via electronic mail.

§ 12.13 Construction. The parties acknowledge that each party has reviewed this Agreement and voluntarily entered

into this Agreement. Accordingly, the normal rule of construction to the effect that any ambiguities are to be resolved
against the drafting party will not be employed in the interpretation of this Agreement, or any amendments

or exhibits to it.

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
1 Modified AIA Document B101™-2017, Standard Form Agreement Between Owner and Architect
o T — oy - Iy
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3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ 1] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

[ X ] Other Exhibits incorporated into this Agreement:
(Clearly identifv any other exhibits incorporated into this Agreement, including any exhibits
and scopes of services identified as exhibits in Section 4.1.2.)

Exhibit A — Task Breakdown with Hourly Rates
Exhibit B — Modified A1A Document A201-2017, General Conditions of the Contract for
Construction

4 Other documents:
(List other documents, if any, forming part of the Agreement.)

| None

| This Agreement entered into as of the day and year first-written-abeve-signed by Owner below.

AN

OWNER (Signature) ARCHITECT (Signature)
BIG WALNUT LOCAL SCHOOL DISTRICT TRIAD ARCHITECTS
BOARD OF EDUCATION
By: Angela Pollack, Superintendent By: Zach Price, Partner
(Printed name and title) (Printed name, title, and license number, if required)
S.1.\R
Date Date
CERTIFICATE OF FUNDS
(ORC Section 5705.41)

Jeremy Buskirk, Treasurer for the Big Walnut Local School District, located in Sunbury, Delaware County, Ohio, hereby certifies
in connection with the preceding Agreement that the amount required to meet the obligations under the contract, obligation, or
expenditure for the services described in the Agreement, has been lawfully appropriated for the purpose, and is in the treasury or
in process of collection to the credit of an appropriate fund, free from any outstanding obligation or encumbrance.

Jeremy Buskirk, Treasurer
Big Walnut Local School District

Date:
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Client: Big Walnut Local School District

Task Breakdown for Architectural Services-Security Improvements
TRIAD Architects

Date: Febyuary 5, 2018

Template Date. August 2016

Preliminary Project Data

Dnve time to Project Site from office: 0.76
Mileage to Project Site from office: 32.00
Drive time to Facilities' Cffice from office: 043
Mileage to Facilities' Office from office 26.00
DCrive time to Building Department irom office: 0.53
Mileage to Building Department from office: 30.20
Drive time to Zoning Department from office: 0.53
Mileage to Zoning Department from office 30.20
Principal-In-Charge (PIC) Hourly Rale $ 220.00
Project Team 1 (PT1) Hourly Rate $ 16000
Project Team 2 (PT2) Hourly Rate $ 12500
Project Tearn 3 (PT3) Hourly Rate 3  80.00
Mileage Rate: Cost per mile $ 0.54
Number of Addenda 2
Number of Prime Contractors 1
Number of anticipated RFIs 40
Number of Field Observation visits 12
Number of months of Construction 3
Number of Job Pragress Meetings 12
Predasign Phase-Architectural
Quantity
Item/Task Personnel |(Hours or Miles) | Rate Subtotal
Scope Review/Task Breakdown/Contracts PIC 556 % 22000 [$ 1,223.20
PT1 149|% 160.00 | $ 238.40
PT2 0.00| $ 125.00 | -
PT3 074]% 80.00|S 59.20
Mileage 5900|% 0543 3186
Drive to Site PIC 076
PT1
Mileage 32.00
Discuss project with Owner-Scope Review PIC 1.00
PT1 1.00
Drive back to Office PIC 0.50
PT1
Mileage 27 00
Prepare Task Breakdown from Template PIC 0.75
Prepare anticipated Drawings warksheet PIC 0.25
Prepare anticipated Specifications worksheet PIC 025
Review task breakdowns PT1 016
Revise task breakdowns PIC 016
Prepare proposal letter PIC 0.26
Print Proposalitask breakdowns for inclusion w/ Contract incl. Proposal, Analysis, Draw_& Spec worksheets PIC 025
Prepare/check PDF PT3 0.08
Distribute to Owner-email PIC 008
Discuss with Owner PIC 0.50
Revise task breakdowns PIC 0.25
Revise proposal letter PIC 016
Select and print Hard Copy of Coniract PIC
Redline Contract utilizing TRIAD standard Contract edits PT1
Type Contract and print for review PT3
Review Contract PT1 0.33
Revise Contract and print for review PT3 0.25
Review Contract PT1
PIC 016
Final revision and print final for original signature PT3 016
Sign and copy for distribution ( copy to binder and to controller) PIC 016
PT3 0.25
Distribute to Owner-email PIC 008
iPruject Initiation PIC 066|% 22000 | § 145.20
PT1 107[% 16000 | $ 171 20
Pr2 000|% 1256.00 |3 -
PT3 065|5% 80008 52.00
Prepare Project Narrative . PIC 025
Project Kickolf Meeting-In house for Design team staff PIC 0.25
PT1 0.25
Get Project Number from Comptroller PT3 0.08
Set up Project Computer Files: save as appropriate Project Number and delete unnecessary files/folders PT3 025
Assemble Project Design Binder (can utilize manilla folder for small projects) PT3 016
Make photocopy of signed Owner/Architect Agreement and file in design binder PT3 008
Return original Owner/Architect Agreement to Accounting Department for them fo file in Contract File Cabinet PT3 008
Review Proposal Analysis Worksheet PT1 0.25
Prepare preliminary Praject Time Schedule and check PT1 033
Rewview Schedule PIC 016
Revise Schedule PT1 016
Distribute schedule to project team: Owner, design tearn-and TRIAD's Master Scheduler PT1 008
Contract Information Spreadsheet: Create and prepare from template PT2

Page 1 of 10




Initial Review Meeting with Client PIC 308|% 22000 |% 677 60
PT1 399|% 16000 |3 538 40
PT2 000]S 12500 |3 -
PT3 016|% 8000 (% 12 80
Mileage 58.00|$ 054]% 3132
Prepare Meeting Agenda PT1 016
Distribute and file Meeting Agenda PT3 0.08
Prepare and check Preliminary Meeting Minutes PT1 0.25
Review Preliminary Meeting Minules PIC 016
Revise Preliminary Meeting Minutes PT1 0.16
Drive to meeting PIC 076
PT1 0.76
Mileage 3200
Meeting/Client PT1
PIC
Tour site(s) PIC 1.66
PT1 166
Drive back to Office PIC 0.50
PT1 050
Mileage 26.00
Prepare Meeting Minutes PT1 0.50
Distribute and File Meeting Minutes P13 0.08
[Field Verification PIC 000| 5 22000 [§ »
PT1 17.26|$ 16000 |$ 276160
PT2 16.26] $ 12600 |$ 2.032.50
PT3 0.00[$ 8000 (S .
Mileage 58.00|$ 054]% 31.32
Cantact Owner to arrange visit PT1 0.50
Contact consultant's for field visit P11 0.50
Drive lo site PT1 076
PT2 0.76
PT3
PIC
Mileage 32.00
Field verification PT1 15.00
PT2 15 00
PT3
PIC
Drive back to office PT1 0.50
P12 050
PT3
PIC
Mileage 26.00
File and print pictures PT3
Select and contract with Mechanical and Electric Consultants PIC 0.25|% 220.00 | % 5500
PT1 106[% 160.00 | S 169 60
PT2 000|% 12500 |3 -
PT3 040|3$ 8000 [$ 32.00
Mileage 000|$ 054]|3% -
Contact Consuitants (3 preferably) PT1 016
PIC
Receive, legin, distribute and schedule review of proposals PT3
Review proposals PT1 016
PIC
Notify successful consultant PT1
Email other consultants PT3
File Proposals PT3
Frepare/check Cansuitant Contract PT1 050
PT2
PT3
Review Consultant Contract PIC 025
Reviselcheck consultant Contract PT1 016
PT2
PT3
Print and sign Consultant Contract-2 copies PT3
PT1 008
Distribute, copy and file Consultant Contract with transmittal PT3 0 16]"
Receive signed original back from Consuiltant and make one copy PT3 008
Distribute signed original to Controller for contract file PT3 008
File Copy In Project Design Binder PT3 0.08
Preliminary Design PIC 100]3 22000 |3 220 00
PT1 300(% 16000 |5 480 00
P12 000|% 125009 -
PT3 2082|% 8000 |3 168560
Mileage 000|% 05413 .
Preliminary Planning-sheet Iayout story boards PT1 300
Review story boards PIC 0.50
Gather existing record drawings PIC 0.50
Scan/copy existing drawings PT3 050
Digitally file existing record drawings PT3 008
Distribute to consultants PT3 018
Prepare existing dravings (base plans, elevations, etc ) PT3 20.00
Distribute to consultants PT3 008
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Preliminary Building Code Review PIC 500]% 22000 |$ 1,100.00
PT1 1182|$ 16000 |5 1,89120
PT2 000]$ 125.00 | $ -
PT3 016]% 8000 |S 12.80
Mileage 000[$ 054]% -

Building Code Review PT1 1000
PIC 5.00

Fill out Plan Review Record PT2
PT1 075

Discussions with building department. email/phone call PT1 0.33

Prepare memo of conversation of phone call (as required) PT1 0.25

Distribute/file email PT1 016

Check and Revise Plan Review Record PT1 0.33
PT2

File plan examiners review form in binder PT3 0,08

Distribute Code Review form to tear members and consuitants PT3 0.08

Pradesign Subtotal [% 13,732.80 |

Schematic/Design Development Phase: Architectural

Drawing and Project Manual Development PIC 9.32| % 22000 | $ 2,050 40
PT1 62.43]$ 160.00 |$ 998907
PT2 17156 % 125.00 | § 21,445 54
PT3 17.76]% 8000 |3 1,420.80
Mileage 000]| % 054 |5 -

Drawing Preparation PT1 39.42
PT2 171.56
PT3
PIC

Specification Preparation PT1 17 60
PT2
PT3 17.60
PIC 6.00

Consultant Drawing Review/Check PT1 3.78
PT2
PIC 1.66

Print, distribute and file review notes PT3 0.16

Consultant Specification Check PT1 1.66
P12
PIC .66

Print, distribute and file review notes PT3

Coordination Meeting with Consultants PIC 000|$ 220.00 | $ -

al TRIAD Offices PT1 257|% 16000 | % 411 20
P12 000|$% 125.00 | T -
PT3 0495 8000 (% 39.20
Mileage 000|$ 054]S -

Set up meeting: Contact Owner and Consultants PT1 016

Prepare Agenda PT1 0.16

Print Drawings/Spegifications PT3 0.33

Prepare Preliminary Meeting Minutes PT1 0.25

Distribute and file Agenda PT3 008

Meeting PT1 100

Prepare Meeting Minutes PTH 100

Distribute and file Meeting Minutes PT3 008

Code Review PIC 050]$ 22000 | $ 110.00
PT1 100]8 16000 | % 160 00
PT2 300|$ 12500 |5 375.00
PT3 008|% 80003 6 40
Mileage 0003 054(3% -

Review/check and add to.  Flan Review Record prepared dunng Schematic Design (Preliminary Design for PT2 300

projects without Schematic Design Phase PT1 100
PIC 0.50

Print,file and distribute Plan Review Record PT3 0.08

Time Schedule PIC 000]$ 22000 | % -
PT1 114]% 16000 [ S 182 40
PT2 033] 8 12500 |93 4125
PT3 008|S 80003 6 40
Mileage 000[{S 054]9% -

Review/check/revise and add to  Project Schedule developed dunng SD (PD if no SD Phase) PT2 033
PT1 016

Review vith Consultants PT1 033
PT2

Review wath Cantraclors and/or Suppliers PT1 033
PT2

Prepare/check draft PT1 008
P12

Review draft PT1 008
PIC

Rewvise, check and finalize PT1 0.16
PT2

Print, distribute and file FT3 008
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Opinion of Probable Cost

PIC 500] % 22000 |$ 1,100.00

PT1 2900| $ 16000 |5 4,640 00
PT2 016]% 125009 20 00
PT3 000]5 8000]|% -
Mileage 000 054]8

Gather/verify known quantities PT1 2500
PT2
PT3

Preliminary review with Consultants PT1 1.00
P12

Praliminary review with Contractors and/or Suppliers PT1 1.00
PT2

Preparefcheck draft PT1 0.50
PT2

Review draft PT1 0.50
PIC 5.00

Revise, ¢check and finalize PT1 100
PT2

Distribute to team including consultants, owner and contractors PT2 016

Design Development Reyiew/Approval Meeting with Client PIC 0.00|% 22000 | % -
PT4 3.10}% 16000 | 3 496.00
PT2 0.00|$ 125.00 | % .
PT3 032|% 8000 |% 25 60
Mileage 5200{% 054]% 28 08

Set up meeting: Contact Owner and Consultants (If Applicable) PT1 0.16

Prepare Agenda PT1 0.08

Print Drawings/Specifications PT3 016

Prepare Preliminary Meeting Minutes PT1 0,50

Distribute and file Agenda PT3 0.08

Drive to meeting PT1 043
Mileage 26.00

Meeting PT1 1.00

Drive back to office PT1 043
Mileage 26.00

Prepare Meeting Minutes PT1 050

Distribute and file Meeting Minutes PT3 0.08

Design Development Phase: Architectural Subtotal | 5 42,547 34

Construction Documents Phase: Architectural

Drawings and Project Manual Development PIC 1200 % 22000 |$ 264000
PT1 66.76]$ 16000 |3 10.68187
P12 110151 $ 12500 |$ 13,769.04
PT3 3392|¢ 8000 ([S 271360
Mileage 000|% 054153 -

Orawing Preparation PT1 2416
PT2 105 16
PT3

Specification Preparation PT1 33 60
P12
PT3 33 .60
PIC 6.00

Consultant Drawing Review/Check PT1 6.00
PT2 3.00
PIC 3.00

Print, distribute and file review notes PT3 0.16

Consultant Specification Check PT1 3.00
PT2 2.00
PIC 3.00

Print, distribute and file review notes PT3 016

Coordination Meeting with Consuitants PIC 000]3 22000 | $ -

at TRIAD Offices PT1 257|% 16000 | S 411 20
PT2 000|% 12500 | % -
PT3 049]% 8000 |53 39.20
Iileage 0003 054]5S -

Set up meeting: Contact Owner and Consultants PT1 0186

Prepare Agenda PT1 016

Print Drawings/Specifications PT3 033

Prepare Preliminary Meeting Minutes PT1 0.25

Distribute and file Agenda PT3 008

Meeting PT1 100

Prepare Meeting Minutes PT1 100

Distribute and file Meeting Minutes PT3 0 08

Code Review PIC 050]% 22000 | % 110 00
FT1 100[% 16000 (S 160 00
PT2 300(3% 12500 |8 375 00
PT3 008|% 8000 |% 6 40
Mileage 0C0|F 0B%4]9%

Review/check and add to-  Plan Review Record prepared during Design Development PT2 300
PT1 100
PIC 050

Prini,file and distribute Plan Review Record PT3 008
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Time Schedule PIC 000]% 22000 |$ "
PT1 1.14] S 16000 | S 182 40
PT2 033]% 12500 (% 4125
P13 0.08|$ 8000 (% 640
Mileage 0.00{% 05415 -
Review/checl/revise and add to- Project Schedule developed during DD (PD if no SD or DD Phase) PT2 0.33
PT1 0186
Review with Consultants PT1 033
Review with Contractors and/or Suppliers £l 033
Prepare/check draft PT1 0.08
Review drait BTl 0.08
Rewvise, check and finalize PT1 016
Print, distribute and file PT3 0.08
Opinion of Probable Cost PIC 500{S$ 22000 (% 1,100 00
PT1 19.00| $ 16000 |3 3.040.00
PT2 0.16]$ 12500 | $ 20.00
PT3 000[% BOOO|$ "
Mileage 000[3 054]% -
Gatherlverify known quantities PT1 15.00
Preliminary review with Consultants PT1 100
Preliminary review with Contractors and/or Suppliers PT1 100
PT2
Prepare/check draft PT1 0.50
PT2
Review draft PT1 050
PIC 5.00
Revise, check and finalize PT1 1.00
PT2
Distribute to team including consultants, owner and contractors PT2 016
Construction Document Review/Approval Meeting with Owner PIC 0.00]S 22000 (S -
PT1 3.10| % 160.00 [ % 496.00
PT2 000|$ 12500 |$ -
PT3 0.32|$ 8000 |3 25 60
Mileage 52003 0548 28.08
Set up meeting: Contact Owner PT1 016
Prepare Agenda PT1 0.08
Prnt Drawings/Specilications PT3 0.16
Prepare Preliminary Meeting Minutes PT1 0.50
Distribute and file Agenda PT3 0.08
Drive to meeting PT1 043
Mileage 26 00
Meeting PT1 1.00
Drive back to office 2] 043
Mileage 26.00
Prepare Meeting Minutes PT1 0.50
Plsirlbute and file Meeting Minutes PT3 0.08
Permitting-Building PIC 049| 3% 22000 | 3 107 80
PT1 100|% 16000 | % 160 00
PT2 336|8 12500 |% 420.00
PT3 260|5 8000]|$S 208.00
Mileage 120.80[{$ 0543 65 23
Locate/orint out Building Permit Application PT2 016
Fill out Building Permit Application PT2 0.50
Copy and file application in Design binder P13 0.08
Modify Title sheet (if Applicable) PT2
Separate multiple building drawing sets Into single building sets PT2 050
Print drawings and Project Manuals for submittal PT2 066
Emboss/sign cover sheets PIC 018
PT2
Get check for application from TRIAD Accounting PT2 016
Drive to Building Department PT3 053
mileage 3020
Turn over to Building Department-Get receipt P13 016
Drive back to office PT3 053
mileage 30.20
File Receipt in binder PT3 0 08
Log n and schedule-correction letter from building department PT3 016
Copy and distribute correction letter PT3 008
Prepare Correction Letter response PTH1 100
PIC 033
Review/incorporate Consultant response P2 016
PT1
Distribute and file Correction letter response PT3 008
Get check for permit PT3 0.08
Crive to Building Department to pick up approved plans PT2 0.53
mileage 30.20
Pick up plans PT2 016
Crive back to office PT2 053
mileage 30.20
Distribute approved plans to Coniractor with fransmittal PT3 Q66
File Transmittal PT3 008
File Owner's set of approved plans on stick set with CA set PT3 008
Construction Documents Phase Subtotal |3 36,807 07
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[Bidding Phase

Preliminary PIC 000|3 22000 | % -
PT1 000|% 16000 |3 R
PT2 066|535 125008 8250
PT3 171]% 8000 |$% 136.80
Mileage 000[$ 054|3 -
Assemble drawings and project manuals and send to printer PT2 0.33
Check for completeness PT3 0.33
Send Notice to Bidders with advertising dates lo CGwner PT2 0.33
Assemble Project Bidding/Construction Admin Binder PT3 016
Assemble and keep up to date Bidder log PT3 0.33
Create POFs of bid documents (Drawings and Project Manuals) PT3 033
Check for completeness PT3 016
Distribute digital files (PDFs) to Plan Roems PT3 016
Check documents from printer for completeness PT3 016
Mall bid decuments to bidders PT3 008
Prebid Meeting PIC 000[$ 22000 |$ -
PT1 435[3 16000 | S 6596.00
PT2 000[3 12500 |$ -
PT3 0.08|$ 80.00 |3 6 40
Mileage 5620|% 054 |9 3035
Contact Owner to schedule room PT1 008
Prepare agenda PT1 016
Prepare Preliminary Meeting Minutes PT1 0.33
Drive to meeting PT1 0.43
Mileage 26.00
Conduct meeting PT1 066
Tour the site(s) PT1 166
Drive back to Office PT1 0.53
Mileage 30.20
Compile meeting minutes PT1 0.50
Distribute meeting minutes by emall to attendees PT3 0.08
Addenda PIC 0.00] 3 220.00 | $ -
PT1 1.33]% 16000 | § 212.80
PT2 0.00] % 125.00 | $ -
PT3 140]% 8000 |S 112.00
Mileage 000|S 054]% -
Regeive, login, distribute and schedule review of Bidder's questions (RFI) PT3 0.50
Phone calls from bidders PT1 100
Document phone call and file PT1 050
Prepare Architectural PT1 0.50
PT3 0.50
Review Engineering and incorporate PT1 050
PT3 0.50
Check PT1 0.33
Post Addenda PT3 016
Distribute by fax and/or email PT3 016
File P13 0,08
Bid Opening/Review PIC 0.00| 5 220003 .
PT1 508|% 16000 | $ 812.80
PT2 3.48[3% 12500 (3% 435.00
PT3 139]% 8000 (S 111 20
Mileage 52001 054|% 28.08
Prepare bid tab PT3 0.33
Drive to meeting PT1 043
Mileage 26.00
Conduct opening with Owner's Representative PT1 0 66
Gather all bids PT1 0.33
Pick up unused bid tabs PT1 008
Return to office with bids PT1 Q.43
Mileage 26.00
Prepare and check computer bid tab(s) PT2 033
Review bid tab(s) P12 0.33
Complete "Request for Qualification Information” and distribute to apparent low bidders PT2 0.33
Receive, login, distribute and schedule review of qualification submitlals P13 033
Review Qualification Information: AIA Cocument A305 PT1 033
Review Qualification Information. Supplement to AIA Document A305 PT1 033
Reviaw Qualification Information. List of all proposed Subcontractors, suppliers and manufacturers PTH1 033
Review Qualification Infermation: Schedule of Values PT1 033
Review Qualification Information: Contractor's Personal Property Tax Affidavil PT2 0.33
Review Qualification Information: Project Manager and Field Superintendent Resumes PT1 033
Review Qualification Informaticn. Terrorist Declaration PT2 033
Call and document references P12 100
Review and revise Post Bid Interview Template PT1 0 50
Conduct Post Bid Interview PT1 100
Prepare Post Bid Interview Minutes PT2 033
Distribute and file: Post Bid Interview Minutes PT3 008
Prepare bid results letter with attachments PT2 050
Distribute and file Bid Results Letter PT3 008
Send original bids to Owner's Representative with Transmittal PT3 025
File Transmittal PT3 008
Email plan rooms the bid results FT3 016
|Bidding Phase Subtotal |5 266393
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Construction Administration

Preliminary PIC 000]% 22000 |3 -
PT1 016]3 16000 | % 25.60
PT2 157|% 12500 |$ 196.25
PT3 114[3 8000 S 91.20
Mileage 000|$ 054][S .
Prepare Notice of Intent to Award PT2 0.33
Prepare Owner/Contractor Agreement PT2 075
Distribute and file Notice of Intent to Award including Owner/Contractor Agreement P13 016
Prepare Notice of Award/Notice to Proceed for Owner's signature PT2 016
Prepare Notice of Cammencement for Owner signature PT2 0.33
Forward to Owner for Signature and distribution and file PT3 0.08
Assemble Project Construction Administration decuments-Drawings and Project Manuals PT3 0.50
Mark covers of 1 set of drawings and manuals with "RECORD DOCUMENTS" PT3 0.08
Label spline of manual with Project name and number and file on central shelf PT3 0.16
Put drawings on stick set with label P13
Stlore extra project documents (drawings/manuals) in box for distribution at Precon meeting PT3 016
Contract Information Spreadsheet: Revise PT1 016
Contract Submittals PIC 0.00{% 220.00 | $ -
PT1 146|% 160.00 | § 233.60
PT2 352(% 12500 S 440 00
PT3 064[3 8000 |$ 51.20
Mileage 000|S 0543 -
Edit Conlract Submittal log template PT2
Log and Schedule review of submitais PT2
Notice of Intent to Award
Review Owner/Contractor Agreement signed by contractor PT2 0.33
Distribute to Owner for their signature PT2 0.16
Distribute fully executed Owner/Contractor Agreement to Contractor with transmittal and file P12 0.16
Review Worker's Compensation Certificate PT2 008
Distribute and file Warker's Compensation Certificate PT2 008
Review Contract Bond PT2 0.08
Distribute and File Contract bond PT2 0038
Review Certificate of Insurance PT1 008
Distribute and file Certificate of Insurance PT3 008
Review Certificate of Insurance Resubmittal PT1 0.08
Distribute and file Certificate of Insurance Resubrmittal P13 008
Review Sales and Use Tax Construction Contract Exemption Certificate PT2 0.08
Distribute Sales and Use Tax Construction Contract Exemption Certificate to OQwner for their signature PT2 0.08
Distribute to Contractor and file PT2 0.08
Review W-9 Form PT2 0.08
Distribute and file W-9 Form PT2 008
Notice of Award/Notice to Proceed
Review Schedule of Values PT2 0.50
PT1 016
Distribute and file schedule of values PT3 008
Review Schedule of Values resubmittal PT2 016
PT1 0.16
Distribute and file schedule of values resubmittal PT3 0.08
Review Contractor Construction Schedule PT2 0.50
PT1 033
Distribute and file Contractor Construction schedule PT3 008
Review Contractor Construction schedule resubmittal PT2 033
PT1 016
Distribute and file Contractor Construction Schedule resubmittal PT3 0.08
Review Schedule of Tests and inspections PT2 033
PT1 016
Distribute and file Schedule of Tests and Inspections PT3 0.08
Review Caontractors Submittal Schedule PT2 033
PT1 033
Distribute and file Submittal Schedule PT3 008
Email Contractors Construction Administration Forms PT2 0.33
[Preconstruction Meeting PIC 000]|3% 22000 | S -
PT1 3.36|3 16000 | & 537 60
PT2 000|% 12500 % x
PT3 016|% BOOO|® 12.80
Wileage 5200|% 05413 28 08
Prepare agenda PT4 0.25
Distribute and file Agenda PT3 008
Prepare Preliminary Meeting Minutes PT1 050
Drive to meeting PT1 043
Mileage 26 00
Conduct meeting PT1 100
Drive back to office PT1 043
Mileage 26 00
Compile meeling minutes PT1 075
Distribute and file meeting minutes by emall to altendess PT3 G 08
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PIC 160] % 22000 | % 352.00

2h 320]$ 16000 | % 512 00
PT2 13201 % 12500 | & 1,65000
PT3 640{% 8000 |5 512 .00
Mileage 000[$ 054|3

Log in and schedule PT3 3.20

Review and respond: RFI PT2 13.20
PT1 320
PIC 160

Distribute and file: RFI PT3 3.20

Construction Submittals: Product Data, Shop Drawings, etc. PIC 0.00] $ 22000 |$ -
PT1 15.00{ $ 160.00 | $ 240000
PT2 10,001 $ 12500 |$ 1,250.00
PT3 10501 $ 8000 |$% 840.00
Mileage 000]% 054]3% .

IField Observation PIC 0,00 5 22000 | & :
PT1 98.01|$ 16000 | $ 15,681.60
PT2 0.00] $ 125.00 | § -
PT3 16.92|$ 80.00|3% 1,353.60
Mileage 6220|838 054]% 33.59

Prepare for visit, review specs, schedule, schedule of values PT1 100

Orive to site PT1 076
Mileage 32.00

Observe and document construction progress and non-conforming work PT1 60.00

Drive back to office PT1 0.50
Mileage 30.20

Redline Field Observation report form PT1 30.00

Type Field Observation form PT3 15.00

Check form PT1 5.75

Distribute and file PT3 192

Regular Pay Application Review PIC 000[$ 22000 [ % -

Qne pay application for each prime contractor per month of construction PT1 200|$ 160.00 | $ 320.00
PT2 4648 126.00 | § 580.00
PT3 064|% 8000 |S 51.20
Mileage 000|8 064[% -

Log in and schedule PT2 0.64

Check accuracy of numbers PT2 400

Verify percentage of completion PT1 2.00

Distribute and file PT3 064

Regqular Job Pragress Meetings PIC 000|$ 220.00 | & -
PT1 4326|% 16000 | 692160
P12 0.00|$ 12500 % -
PT3 588|% 8000 |3 470 40
Mileage 6220({3 05418 33.59

Prepare agenda PT1 3.00

Distribute and file agenda PT3 192

Prepare Preliminary Meeting Minutes PT1 6.00

Update Contract Information Spreadsheet PT1 3.00

Copy agenda, previous minutes and contract info spreadsheet for distribution at meeting PT3 3.00

Drive to meeting PT1 076
Mileage 32.00

Conduct meeting PT1 12.00

Drive back to office 1PT1 0.50
Mileage 30.20

Compile meeting minutes PT1 18.00

Distribute meeting minutes by fax and/or email to attendees and file PT3 0.96

Construction Administration Subtotal |3 3457791

Page 8 of 10




Closeout

Closeout Submittals: Substantial Completion PIC 0.00]$ 22000 | $ -
PT1 g75|% 16000 |3 1,56000
PT2 2274 % 12500 |$ 2,84250
PT3 584|3 8000]|s3 451 20
Mileage 000[{3 054]s% -

Log in and schedule PT2 4.00

Review: Substantial/Final Completion Closeout Checklist PT2 075

Distribute and File: SubstantialiFinal Completion Closeout Checklist with transmittal(s) PT3 016

Review Notice of Substantial Completion including Contractor's Punchlist PT2 500
PT1 2.50

Distribute and file. Notice of Substantial Gompletion including Contractor's Punchlist with transmittal(s) PT3 0.16

Review: Insurance changeover requirements PT2
PT1 0.25

Distribute and file: Insurance changeover requirements with transmittal(s) PT3 0.08

Review. Warranties P12 5.00
PT1 2.50

Distribute and file: Warranties with transmittal(s) PT3 0.08

Review. Qccupancy Permits, Operating Certificates and other releases PT2
PT1 100

Distribute and file: Occupancy Permits, Operaling Certificates and other releases with transmittal(s) PT3 500

Review Project Record Documents (Drawings, Project Manual) PT2 5.00
PTi1 2.50

Distribute Project Record Documents to Consultants for Review with transmittal(s) PT3 0.08

Distribute and file: Project Record Documents and transmiltals PT2 0.08

Review: O & M Manual PT2 2.50
PT1 1.00

Distribute O & M Manuals to Consultants for Review with lransmittal(s) PT2 0.08

Distribute and file. O & M Manual with transmiltal(s) PT2 0.08

Review: Receipt for Extra Materials PT2 0.25

Distribute and file: Receipt for Extra materials with transmittal(s) PT3 0.08

Review: Owner's Demonstration (Training) Attendance Sheet P12

Distribute and file: Owner's Demonstration (Training) Attendance Sheet vith Transmittal(s) P13

Update Building Information Model PIC 000[% 22000 |9 -
PT1 100|$ 160.00 | % 160.00
PT2 127503 12500 | % 159375
PT3 500{$ 8000 |35 40000
Mileage 000 054(% -

Gather Approved Contractor Record Documents PT2 0.50

Update Building Information Model and check PT2 10.00
PT3

Coordinate with consulitants PT1 1.00
PT2

Check Building Information Model PT1

Revise Building Information Model PT2 200

Create digital file for Building Information Model PT3 5.00

Distribute and file: Building Information Model P12 0.25

Substantial Completion Inspection PIC 000]$ 22000 | S -
PT1 728|% 16000 |S 1,164.80
PT2 0.25[% 12500 |3 3125
PT3 0.08{S 8000 (% 5.40
Mileage 6220($ 054]% 3359

Schedule time with Owner, Contractor(s) and Consuitant(s) PT1 016

Prepare preliminary review form PT2 0.25
PTi

Crive to site PT 076
Mileage 32.00

Inspecticn PT1 2.50

Drive back to office PT1 053
Weage 30.20

Prepare report (Architect's Punchlist) PT1 2 50

Review Consultant(s) report(s) PT2
PTH 050

Prepare Subslantial Completion Certificate-attach report(s) PT1 0.33
PT3

Distribute and file Substantial Completion Certificate(s) vath transmiltal(s) PT3 008

Closeout Meeting PIC 000|3 22000 | $ -
PT1 285|% 16000 | % 456 00
PT2 000|$ 12500 |3 -
PT3 024]|% 8000]|S 19.20
Mileage 5200[{3 0541% 28 08

Contact Owner to schedule room PT1 0.08

Prepare agenda PT1 016

Distribute agenda to aftendees PT3 016

Prepare Preliminary Meeting Minutes PT1 0.25

Drive to meeting PT1 043
Mileage 26 00

Conduct meeting PT1 100

Drive back to office PT1 043
Mileage 26 00

Compile meeting minutes PT1 050

Distribute meeting minutes by fax and/or email to attendees and file P13 008

Page 9 of 10




Final Closeout Paperwork PIC 0.00 3 -
PT1 1.08 3 172.80
P12 121] ¢ $ 15125
PT3 0.33 B 26 40
Mileage 0 00| 1 S -
Distribute and file final change order reconciling allowances PT3 0.08
Log in and schedule review PT2 008
Review, distribute and file: Contractor's Final Inspection Pre-certification letter PT2 025
P13
Redline final change order reconciling allowances PT1 0.25
Type final change order reconciling allowances and check PT3 0.25
Review final change order reconciling allowances P11 025
Review, distribute and file: Final pay Application(s) with Transmittal(s) PT1 0.50
PT2
PT3
Review, distribute and file: Certificate of Insurance with Transmittal(s) PT2 0.16
PT1 008
PT3
Review, distribute and file: Asbestos Free Certificate with Transmittal(s) PT2
PT3
Review, distnbute and file: Receipt for keys PT2 0.08
PT3
Review, distribute and file: Final Waiver of liens-Prime Contractor with Transmittal(s) P12 0.16
PT1
PT3
Review, distribute and file: Final Waiver of liens-Subcontractor with Transmittal(s) PT2 016
PT1
PT3
Review, distnibute and file: Final Waiver of liens-Supplier with Transmittal(s) PT2 016
PTH
PT3
Review, distribute and file: Consent of Surety o final payment with Transmittal(s) PT2 0.16
PT1
PT3
Final Inspection PIC 0.00 $ -
P11 7.53 $  1,204.80
PT2 0.00 3 -
PT3 008 S 6.40
Mileage 6220 3 33.59
Schedule time with Owner, Contractor(s) and Consultant(s) email PT1 0.08
Prepare PT1 016
Drive to site PT1 076
Mileage 32,00
Inspection PT1 5.00
Drive back to office PT1 0.53
Mileage 30.20
Compile/review report PT1 100
Distribute and file report PT3 0.08
Closeout Subtotal | $ 10,342.01
|Project Subtotal $140,671.05
Fire Protection, Plumbing, HVAC and Electrical Consultant Fee $ 23,00000
Technology Consuitant Fee $ 23,000 00
Project Total $ 186,671.05
LEGEND
NA: Not Applicable
BO: By Owner

AS: Additional service-only as required and approved by Owner

INDEM.: Indemnified by Contractor. Cost is deducted from Contractor's Contract.

NI: Not included.
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
03/02/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONIACT DANIELLE CRANDELL
GELLNER INSURANCE SERVICES INC BHONE G oS0 S
1038 COMMERCE PARK DR (A/C. No. Ext): (AIC, Noy:
WESTERVILLE, OH 43082 ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC #
\NsURER A, STATE AUTO INS CO OF OHIO 11017
INSURED I(I;IQD m:éCHHITECT INSURER B :
L ST
INSURER C :
UNIT 28 _
COLUMBUS, OH 43215 INSURERD :
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUNMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMTS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
ADDL [SUBR
iy TYPE OF INSURANCE 8G L vivD POLICY NUMBER (M AIDDYYYY)| (M MDY YY) LmITS
A | /[ COMMERCIAL GENERAL LIABILITY BOP 2830319 120142017 [12/14/2018 | eacH OCCURRENGE s 2,000,000
7 DAMAGE TO RENTED
‘ CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ 300,000
MED EXP (Any one person) $ 5,000
PERSONAL & ADV INJURY $ 2,000,000
GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 3 4,000,000
] rouey [ ] B D Loc PRODUCTS - COMPIOP AGG | § 4,000,000
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY COMBRED S $
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED ;
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HRED NON-OWNED PROPERTY DAMAGE "
AUTOS ONLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB BECUR EACH OCCURRENCE s
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED RETENTION $ $
WORKERS COM PENSATION PER OTH
AND EMPLOYERS' LIABILITY VN STATUTE ‘ l ER
ANY PROPRIETOR/PARTNER/EXECUTIVE EL. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? I:l NIA
(Mandatory in NH) EL. DISEASE - EA EMPLOYEE | $
If yes, describe under
DESCRIPTION OF OPERATIONS below EL. DISEASE- POLICYLIMT | $

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

BIG WALNUT LOCAL SCHOOL DISTRICT
BOARD OF EDUCATION

110 TIPPETT COURT

Sunbury, OH 43074

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED

ACCORDANCE WITH THE POLICY PROVISIONS.

IN

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
1/23/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. |If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER

The James B. Oswald Company
1100 Superior Avenue, Suite 1500
Cleveland OH 44114

CONTAC .
NAME: T Patricia A. Cholewa

PHONE 1 216-839-2800 FAX Moy 216-839-2815

E-MAIL :
ADDREss: PCholewa@oswaldcompanies.com

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : XL Specialty Insurance Co. 37885
INSURED TRIAD-3 ]
TRIAD Architects, Ltd. INSURER B :
463 N High Street, Suite 2B INSURER ©.
Columbus OH 43215 INSURER D :
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: 1892674201 REVISION NUMBER: 1-14-13

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR

POLICY EFF POLICY EXP

LTR TYPE OF INSURANCE INSR | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DDIYYYY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE $
DAMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) $
] CLAIMS-MADE OCCUR MED EXP (Any one person) $
PERSONAL & ADV INJURY | $
GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $
POLICY PED. Loc $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) s
ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED :
AUTOS AUTOS BODILY INJURY (Per accident) | $
NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED | l RETENTION $ $
WORKERS COMPENSATION WC STATU- OTH-
AND EMPLOYERS' LIABILITY YIN TORY LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? D NIA
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE] $
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $
A | Professional Liability N | Y | DPS9920726 1/9/2018 1/9/2019 Each Claim $2,000,000
Claims Made Aggregate $2,000,000
RetroDate:Full Prior Acts

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Waiver of Subrogation as designated above is provided when required of the Named Insured by written contract or agreement.

CERTIFICATE HOLDER

CANCELLATION

Specimen
For Purposes of Evidencing
Coverage Only OH 43081

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS. '

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




