Estimate Summary Sheet

Project Name: Big Walnut Auditorium Upgrades ‘

Location: Delaware

Project Number: 24-035

Estimate Date: 5/7/2024

Project Square Footage: NA

Summit

Construction

Construction (Bid Packages)

TOTAL

SITE WORK

Division 31 - Earthwork

Division 32 - Site Improvements

Division 33 - Utilities

Division 34 - Site Electrical

SITE WORK SUBTOTAL

LA ||

BUILDING

Division 02 - Existing Conditions

Division 03 - Concrete

Division 04 - Masonry

Division 05 - Metals

Division 06 - Woods & Plastics

Division 07 - Thermal & Moisture Protection

Division 08 - Doors & Windows

Division 09 - Finishes

Division 10 - Specialties

Division 11 - Equipment

Division 12 - Furnishings

Division 13 - Special Construction

Division 14 - Conveying Systems

Division 21 - Fire Suppression

Division 22 - Plumbing

Division 23 - HVAC

Division 26 - Electrical

Division 27 & 28 - Technology
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Permit

BUILDING SUBTOTAL

53,304

Design Contingency

0.00%

COST OF WORK

Ll |2

53,304

Contingency

CMR Contingency

0.00%

&

CMR Fee

0.00%

Professional Service Fees

Construction Personnel Cost/General Conditions

4,000

Bond (1%)

1.00%

&

573

SERVICE FEES SUBTOTAL

4,573

GRAND TOTAL §$ 57,877
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Printed: 5/7/2024



General Conditions &N  Summit
‘ N Construction
Project: Big Walnut Auditorium Upgrades '
Start:

Completion:

Duration:  2.00

GENERAL CONDITIONS
CODE DESCRIPTION QTY UNIT UNIT COST TOTAL REMARKS
Construction Personnel & General Conditions I
Construction Personnel
Project Executive 0 hr $100.00 $ -
Senior Project Manager 0 hr $95.00 $ -
Project Management Lead 0 hr $85.00 $ -
Project Manager 0 hr $75.00 $ -
Lead Superintendent hr $80.00 $ -
Superintendent 0 hr $75.00 $ -
Laborer 80 hr $50.00 $ 4,000
LEED Tracking 0 hr $65.00 $ -
General Conditions
Construction General Conditions mnths $0.00 $ -
Total Personnel & General Conditions $ 4,000
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,  Summit
4 Construction

Estimate Detail

Big Walnut School District
Big Walnut Auditorium Upgrades

SSSE DESCRIPTION QUANTITY | UNIT | COST/UNIT | SUBTOTAL | TOTAL NOTES/ SUB
|Division 31- Earthwork s -]
|Division 32- Site Improvements I $ = I

$ -
$ -
|Division 33- Site Utilities s -1
$ -
|Division 34- Site Electrical I $ - I
No Work $ -
$ -
$ -
$ -

SITE COST TOTAL $ B
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W Summit

‘ ! Construction

Estimate Detail

Big Walnut School District

Big Walnut Auditorium Upgrades

COST
CODE

DESCRIPTION

QUANTITY | UNIT COST/UNIT | SUB TOTAL TOTAL

NOTES/ SUB

Building SF

NA

|Division 2 - Existing Conditions

|$ _|

$ -
$ -
$ -
$ -
$ -
[Division 3 - Concrete [s 28500 ]
Concrete Patch Work 1 LS $ 28,500
[Division 4 Masonry | $ = |
[Division 5 - Metals [s 8500
Handrail 1 EA $ 8,500
[Division 6 - Woods & Plastics | $ = |
No Work $ -
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o Estimate Detail

‘ . Construction

Big Walnut School District

Big Walnut Auditorium Upgrades

g(())ls)i DESCRIPTION QUANTITY | UNIT COST/UNIT | SUB TOTAL TOTAL NOTES/ SUB
Division 7 - Thermal & Moisture Protection | | $ o |
Division 8 - Doors & Windows | $ = |
[Division 9 - Finishes [s 2,600 ]
Carpet Replacement $ 2,600

Division 10 - Specialties

Division 11 - Equipment
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,\ Summie  EStimate Detail
‘ Construction Big Walnut School District

Big Walnut Auditorium Upgrades
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Estimate Detail

Summit
‘ Construction Big Walnut School District
Big Walnut Auditorium Upgrades
g(())]s){ DESCRIPTION QUANTITY UNIT COST/UNIT SUB TOTAL TOTAL NOTES/ SUB
[Division 12 - Furnishings | [s 13,704
Auditorium Seating 12 EA $ 1,142.00 $ 13,704

|Divisi0n 13 - Special Construction

s -

|Division 14 - Conveying Systems

|Divisi0n 21 - Fire Suppression

[Division 22 - Plumbing

[Division 23 - HVAC

[Division 26 - Electrical

[Division 27 & 28 - Technology
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,\ Summie  EStimate Detail
‘ Construction Big Walnut School District

Big Walnut Auditorium Upgrades

BUILDING COST TOTAL $ 53,304

Page 9 of 9 Printed 5/7/2024





