
Estimate Summary Sheet

Project Name:
Location:
Project Number:
Estimate Date:
Project Square Footage:

Construction (Bid Packages) TOTAL
SITE WORK
Division 31 - Earthwork -$                      
Division 32 - Site Improvements -$                      
Division 33 - Utilities -$                      
Division 34 - Site Electrical -$                      

SITE WORK SUBTOTAL -$                      

BUILDING
Division 02 - Existing Conditions -$                      
Division 03 - Concrete 28,500$                 
Division 04 - Masonry -$                      
Division 05 - Metals 8,500$                   
Division 06 - Woods & Plastics -$                      
Division 07 - Thermal & Moisture Protection -$                      
Division 08 - Doors & Windows -$                      
Division 09 - Finishes 2,600$                   
Division 10 - Specialties -$                      
Division 11 - Equipment -$                      
Division 12 - Furnishings 13,704$                 
Division 13 - Special Construction -$                      
Division 14 - Conveying Systems -$                      
Division 21 - Fire Suppression -$                      
Division 22 - Plumbing -$                      
Division 23 - HVAC -$                      
Division 26 - Electrical -$                      
Division 27 & 28 - Technology -$                      

Permit -$                      

BUILDING SUBTOTAL 53,304$                 

Design Contingency 0.00% -$                      

COST OF WORK 53,304$                 

Contingency

CMR Contingency 0.00% -$                      
CMR Fee 0.00% -$                      

Professional Service Fees
Construction Personnel Cost/General Conditions 4,000$                   
Bond (1%) 1.00% 573$                      

SERVICE FEES SUBTOTAL 4,573$                   

57,877$          GRAND TOTAL

Big Walnut Auditorium Upgrades
Delaware
24-035
5/7/2024
NA
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General Conditions

Project: Big Walnut Auditorium Upgrades
Start: 
Completion:
Duration: 2.00

CODE DESCRIPTION QTY UNIT UNIT COST TOTAL REMARKS

Construction Personnel & General Conditions

Construction Personnel

Project Executive 0 hr $100.00 -$                      

Senior Project Manager 0 hr $95.00 -$                      

Project Management Lead 0 hr $85.00 -$                      

Project Manager 0 hr $75.00 -$                      

Lead Superintendent hr $80.00 -$                      

Superintendent 0 hr $75.00 -$                      

Laborer 80 hr $50.00 4,000$                  

LEED Tracking 0 hr $65.00 -$                      

General Conditions

Construction General Conditions mnths $0.00 -$                      

4,000$             

GENERAL CONDITIONS

Total Personnel & General Conditions
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Estimate Detail

COST 
CODE

DESCRIPTION QUANTITY UNIT COST/UNIT SUB TOTAL  TOTAL NOTES/ SUB

Division 31- Earthwork -$                 

Division 32- Site Improvements -$                 

-$                 
-$                 

Division 33- Site Utilities -$                 

-$                 

Division 34- Site Electrical -$                 

No Work -$                 
-$                 
-$                 
-$                 

-$              

Big Walnut School District
Big Walnut Auditorium Upgrades

SITE COST TOTAL
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Estimate Detail

COST 
CODE

DESCRIPTION QUANTITY UNIT COST/UNIT SUB TOTAL  TOTAL NOTES/ SUB

Building SF NA

Division 2 - Existing Conditions -$                  

-$             
-$             
-$             
-$             
-$             

Division 3 - Concrete 28,500$        

Concrete Patch Work 1                LS 28,500$       

Division 4 Masonry -$                  

Division 5 - Metals 8,500$          

Handrail 1                EA 8,500$         

Division 6 - Woods & Plastics -$                  

No Work -$             

Big Walnut School District
Big Walnut Auditorium Upgrades
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Estimate Detail

COST 
CODE

DESCRIPTION QUANTITY UNIT COST/UNIT SUB TOTAL  TOTAL NOTES/ SUB

Big Walnut School District
Big Walnut Auditorium Upgrades

Division 7 - Thermal & Moisture Protection -$                  

Division 8 - Doors & Windows -$                  

Division 9 - Finishes 2,600$          

Carpet Replacement 2,600$         

Division 10 - Specialties -$                  

Division 11 - Equipment -$                  
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Estimate Detail

COST 
CODE

DESCRIPTION QUANTITY UNIT COST/UNIT SUB TOTAL  TOTAL NOTES/ SUB

Big Walnut School District
Big Walnut Auditorium Upgrades
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Estimate Detail

COST 
CODE

DESCRIPTION QUANTITY UNIT COST/UNIT SUB TOTAL  TOTAL NOTES/ SUB

Big Walnut School District
Big Walnut Auditorium Upgrades

Division 12 - Furnishings 13,704$        

Auditorium Seating 12              EA 1,142.00$      13,704$       

Division 13 - Special Construction -$                  

Division 14 - Conveying Systems -$                  

Division 21 - Fire Suppression -$                  

Division 22 - Plumbing -$                  

Division 23 - HVAC -$                  

Division 26 - Electrical -$                  

Division 27 & 28 - Technology -$                  
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Estimate Detail

COST 
CODE

DESCRIPTION QUANTITY UNIT COST/UNIT SUB TOTAL  TOTAL NOTES/ SUB

Big Walnut School District
Big Walnut Auditorium Upgrades

BUILDING COST TOTAL 53,304$        
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